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Łódź, August 27th, 2018

EXPLANATIONS OF THE CONTENT OF RFP NO.  ZO-08-2018
TO ALL INTERESTED PARTIES

By using the point 10 Chapter VI, the Employer informs that in the public procurement procedure for the development of the formulation of an experimental medicinal product for use in a clinical trial, conducted in the mode of the request for proposals under the provisions of the Act of 23 April 1964 - Civil Code (ie the Official Journal 2017, item 459) inquiries from Contractors. The content of the queries together with the explanations are included below:


Question 1: 
within your RFQ you are indicating an overall timeline of 20 months for order completion after start of the research activities. Within the offer that we will provide you the indicative timeline will only allow to generate T9 months ICH stability data within theses 20 months. T12 which is fix part of the program and no optional item will only be available after 22 months. In addition, we would like to indicate that though we will of course do our very best to meet your required timing and will of course even try to speed up wherever possible  this can only be indicative which is simply linked to the nature of development projects and thus cannot exclude any potential delays. Therefore we would highly recommend to consider a certain buffer for the overall timing to minimize the risk of not meeting the set criteria at the end and also would like to indicate that we will not take any financial liability for project delays if not caused by gross negligence.


Answer: The ordering party agrees to change the date of implementation and introduces a sototic modification of the query content. At the same time, the ordering party informs that as a result of the change:

1. The order should be completed in accordance with the agreed schedule within 22 months from the date of notifying the Ordering Party about the start of research works. The end dates of individual tasks may vary 
2. maximum time of conducting weg stability tests acc. To ICH is limited to 12 months (T12).

At the same time, the ordering party informs that it provided in the request for proposal possibility of changes in the date of the performance of the Subject of the contract resulting from justified technical reasons lying on the part of the contractor or the ordering party.

The ordering party extends the time of submitting bids until 24/09/2018 by 12:00

[bookmark: _GoBack]The ordering party also informs that in the content of the offer the obvious clerical errors and inconsistencies between the Polish and English versions have been corrected.
POIR.01.01.01-00-0123/16 pn. „Rozwój selektywnej terapii endometriozy opartej na mesoprogestagenach.”
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